



The City of
OKLAHOMA CITY
 City Clerk's Office
 Frances Kersey, City Clerk
 (405) 297-2391

BIDS RECEIVED AT 10:00 A.M. ON FEBRUARY 16, 2010

OCMAPS CONSTRUCTION ITEM #1 EB-0014 CLASSEN SCHOOL OF ADVANCED STUDIES

<u>Company</u>	<u>Eng Est/HSE</u>	<u>Atlas Gen. Contractors (C7)</u>	<u>Downey Contracting</u>
Base Bid	\$ 9,183,895.00	\$ 8,395,000.00	\$
Add Alt #1	\$ 27,693.00	\$ 62,000.00	\$
Add Alt #2	\$ 982,856.00	\$ 416,000.00	\$
Add Alt #3	\$ 85,383.00	\$ 26,000.00	\$
Add Alt #4	\$ 49,847.00	\$ 9,000.00	\$
Add Alt #5	\$ 48,880.00	\$ 183,000.00	\$
Add Alt #6	\$ 149,728.00	\$ 148,000.00	\$
Add Alt #7	\$ 137,879.00	\$ 108,000.00	\$
Add Alt #8	\$ 120,575.00	\$ 77,000.00	\$
Add Alt #9	\$	\$	\$
1.	\$	\$	\$
2.	\$	\$	\$
Total Bid (Base Bid +Alt)	\$ 10,786,736.00	\$ 9,424,000.00	\$

<u>Company</u>	<u>J.L. Walker Const., Inc. (C7)</u>	<u>Landmark Const. Group</u>	<u>Pope Contracting, Inc.</u>
Base Bid	\$ 8,907,000.00	\$	\$ 9,700,000.00
Add Alt #1	\$ 53,000.00	\$	\$ 64,700.00
Add Alt #2	\$ 628,000.00	\$	\$ 576,000.00
Add Alt #3	\$ 35,000.00	\$	\$ 31,700.00
Add Alt #4	\$ 9,400.00	\$	\$ 10,500.00
Add Alt #5	\$ 173,000.00	\$	\$ 162,500.00
Add Alt #6	\$ 154,000.00	\$	\$ 165,000.00
Add Alt #7	\$ 137,000.00	\$	\$ 110,000.00
Add Alt #8	\$ 231,000.00	\$	\$ 10,900.00
Add Alt #9	\$	\$	\$
1.	\$	\$	\$
2.	\$	\$	\$
Total Bid (Base Bid +Alt)	\$ 10,327,400.00	\$	\$ 10,831,300.00


<u>Company</u>	<u>Timberlake Const. Co., Inc. (C7)</u>	<u>W.L. McNatt & Co. (C7)</u>	<u>Wynn Const. Co., Inc.</u>
Base Bid	\$ 9,960,000.00	\$ 8,535,000.00	\$ 8,668,000.00
Add Alt #1	\$ 60,000.00	\$ 65,300.00	\$ 59,000.00
Add Alt #2	\$ 444,000.00	\$ 496,000.00	\$ 516,000.00
Add Alt #3	\$ 27,000.00	\$ 28,500.00	\$ 21,000.00
Add Alt #4	\$ 8,000.00	\$ 9,400.00	\$ 9,000.00
Add Alt #5	\$ 186,800.00	\$ 154,000.00	\$ 148,000.00
Add Alt #6	\$ 144,200.00	\$ 175,000.00	\$ 155,000.00
Add Alt #7	\$ 132,500.00	\$ 138,000.00	\$ 138,000.00
Add Alt #8	\$ 30,700.00	\$ 90,000.00	\$ 80,000.00
Add Alt #9	\$	\$	\$
1.	\$	\$	\$
2.	\$	\$	\$
Total Bid (Base Bid +Alt)	\$ 10,990,200.00	\$ 9,691,200.00	\$ 9,794,000.00

Company	Globe Construction Co. (C7)		
Base Bid	\$ 9,780,000.00	\$	\$
Add Alt #1	\$ 89,000.00	\$	\$
Add Alt #2	\$ 550,000.00	\$	\$
Add Alt #3	\$ 29,000.00	\$	\$
Add Alt #4	\$ 8,000.00	\$	\$
Add Alt #5	\$ 150,000.00	\$	\$
Add Alt #6	\$ 177,000.00	\$	\$
Add Alt #7	\$ 111,000.00	\$	\$
Add Alt #8	\$ 84,000.00	\$	\$
Add Alt #9	\$	\$	\$
1.	\$	\$	\$
2.	\$	\$	\$
Total Bid (Base Bid +Alt)	\$ 10,979,000.00	\$	\$

Cheryl Moses
City Clerk

Maxine Anderson
Procurement

Tim Alvarez
Auditor



**The City of
Oklahoma City**
Bid Committee

AUDITOR'S CHECKLIST

PROCUREMENT

**BID/PRICING AGREEMENT/
CONTRACT FORM:**

- P1** Not included or incomplete
- P2** Not signed or original
- P3** Request Letter of Authorization

**ANTICOLLUSION
AFFIDAVIT:**

- P4** Not included
- P5** Not signed or original
- P6** Not properly notarized
- P7** Text has been altered

BID BOND:

- P8** Bond Missing
- P9** Bond in insufficient amount
- P10** Incorrect Awarding Agency
- P11** Not signed or original

CONSTRUCTION

ANTICOLLUSION AFFIDAVIT:

- C1** Not included
- C2** Not signed or original
- C3** Not properly notarized
- C4** Text has been altered

BUSINESS RELATIONSHIP AFFIDAVIT:

- C15** Blanks not completed
- C16** Not included
- C17** Not signed or original
- C18** Not properly notarized
- C19** Text has been altered

BID BOND:

- C5** Bond Missing
- C6** Bond in insufficient amount
- C7** Incorrect Awarding Agency
- C8** Not signed or original

**LOCAL BUSINESS UTILIZATION (City
and OCMAPS only):**

- C20** Not included
- C21** Blanks not completed
- C22** Amounts incorrect
- C23** Not signed or original

BID FORM:

- C9** Not Included
- C10** Not signed or original
- C11** Not sealed
- C12** Improperly executed
- C13** Request Letter of Authorization

OTHER DEFECTS:
